



Dhurkot Rural Municipality
Office of the Rural Municipal Executive
Barbot, Gulmi
Lumbini, Province, Nepal



Invitation for Bids(SQ)

Notice No: 20

(i)

Date of publication: 2026-09-01(2083-05-16)

1. Dhurkot Rural Municipality Barbot, Gulmi invitation of bids(SQ/NCB) through hand(hardcopy) system bidders for the procurement of:

S.N	Contract Identification Number	Works of description	Bid Security amount Nrs	Estimated Minimum amount without VAT Nrs	Excavation Quantity(cuft)	Bid Security Validity Period	Bid document fee Nrs
1	ODRM-Gulmi-RBMEW-SQ-22-083/84	Procurement of Riverbed Material (Stone,Sand and Aggregate) Extraction work From Panahkhola to Kapase to Thuldi at Dhurkot Rural Municipality , Gulmi	26,000	873,400	109,175	75 days	1000
2	ODRM-Gulmi-RBMEW-SQ-23-083/84	Procurement of Riverbed Material (Stone,Sand and Aggregate) Extraction work From Panahkhola to Thuldi at Dhurkot Rural Municipality , Gulmi	36,000	12,27,600	153,450	75 days	1000
3	ODRM-Gulmi-RBMEW-SQ-24-083/84	Procurement of Riverbed Material (Stone,Sand and Aggregate) Extraction work From Panahkhola Juredhunga dekhi badachaur at Dhurkot Rural Municipality, Gulmi	15,000	5,32,400	66,550	75 days	1000
4	ODRM-Gulmi-RBMEW-SQ-25-083/84	Procurement of Riverbed Material (Stone,Sand and Aggregate) Extraction work From aranghat,batuleghat, swamikarukha ghat,fulbari ghat, Kuttikhola ghat, Oban khola at Dhurkot Rural Municipality-6 and 7, Gulmi	47,000	15,98,889.6	199,861.2	75 days	1000
5	ODRM-Gulmi-RBMEW-SQ-26-083/84	Procurement of Riverbed Material (Stone,Sand and Aggregate) Extraction work From chisapani ghat, rodi ghat, dobhan ghat, baddunge ghat, thimra ghat at Dhurkot Rural Municipality-5, Gulmi	34,000	11,35,522.08	141,940.26	75 days	1000
6	ODRM-Gulmi-W-SQ-27-083/84	Construction work of ek ghar ek dhara programme nayagaun scheme at Dhurkot Rural Municipality-1, bhujeldhara, Gulmi	59,000	19,97,009.82		75 days	1000
7	ODRM-Gulmi-W-SQ-18 - 083/84(rebid)	Construction work of ek ghar ek dhara programme hadhade scheme at Dhurkot Rural Municipality-3, Gulmi	43000	1455959.05		75 days	1000
8	ODRM-Gulmi-W-NCB-21 -083/84	Construction work of chilimpe dittapokhara kimukharka dwaneta thyapche road scheme 2, at Dhurkot Rural Municipality-5,6,7, Gulmi	175000	5844242.03		120 days	
9	ODRM-Gulmi-W-SQ-11 -083/84	Construction work of ek ghar ek dhara programme sima haar, dharthape,kaafalpani scheme at Dhurkot Rural Municipality-5, bastu, Gulmi	36000	1325184.11		75 days	1000
10	ODRM-Gulmi-W-SQ-13 - 083/84(rebid)	Construction work of ek ghar ek dhara programme sufal scheme-2 at Dhurkot Rural Municipality-2, pipaldhara, Gulmi	35000	1179308.56		75 days	1000

e-mail:dhurkotmun@gmail.com
website:www.dhurkotmun.gov.np

[Signature]
2083-05-16
Rudra Bahadur Pachhai
Chief Administrative Officer



Dhurkot Rural Municipality
Office of the Rural Municipal Executive
Barbot, Gulmi
Lumbini, Province, Nepal



(11)

11	ODRM-Gulmi-W-SQ-14 083/84(rebid)	Construction work of ek ghar ek dhara programme baraja scheme-3, at Dhurkot Rural Municipality-2, pipaldhara, Gulmi	39000	1308782.97		75 days	1000
12	ODRM-Gulmi-W-SQ-15 083/84(rebid)	Construction work of ek ghar ek dhara programme baraja scheme 4, sabik 9 ward at Dhurkot Rural Municipality-2, pipaldhara, Gulmi	39000	1301898.2		75 days	1000
13	ODRM-Gulmi-W-SQ-16 083/84(rebid)	Construction work of ek ghar ek dhara programme baraja scheme -5, sabik 1,6,7 ward at Dhurkot Rural Municipality-2, pipaldhara, Gulmi	29000	980921.87		75 days	1000
14	ODRM-Gulmi-W-SQ-17 083/84(rebid)	Construction work of ek ghar ek dhara programme somarvomar scheme at Dhurkot Rural Municipality-3, Gulmi	43000	1457761.27		75 days	1000
15	ODRM-Gulmi-W-NCB-08 -083/84	Construction work of ek ghar ek dhara programme bahungaun rcc water tank at Dhurkot Rural Municipality-4, Gulmi	125000	4178177.75		120 days	
16	ODRM-Gulmi-G-SQ-28-083/84	Procurement of medical equipments for Dhurkot Rural Municipality, Gulmi	101000	3386610		75 days	1000

2. Date of purchasing, submission and opening of above mentioned bid is :

Last Date/Time of bid document purchase	Last Date/Time of bid document submission	Date of opening of bid	Bank account for Purchasing of bid document (Dhurkot Ga.Pa. Ga. 1.1 Antarik Rajaswo Khata)	Deposit cash for bid security (Dhurkot Ga.Pa.Ga. 3.1 Sthaniya Taha Dharaui Khata)	Remarks
2026-09-07, 5:00 PM	2026-09-08, 12:00 PM	2026-09-08, 13:00 PM	Laxmi Sunrise Bank Ltd , Barbot Gulmi 0910501307703007	Laxmi Sunrise Bank Ltd , Barbot Gulmi 0910501307701002	For SQ
2026-09-21, 5:00 PM	2026-09-22, 12:00 PM	2026-09-22, 13:00 PM	Laxmi Sunrise Bank Ltd , Barbot Gulmi 0910501307703007	Laxmi Sunrise Bank Ltd , Barbot Gulmi 0910501307701002	For NCB

- If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall be considered as the last date. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission.
- Eligible bidders may obtain further information from the office of Dhurkot Rural Municipality or www.dhurkotmun.gov.np.
- Wholly or partially the right to accept or reject the bid document depends on the office of Dhurkot Rural Municipality and for further information contact on 9857067917, 9843589271, 9867712399

Chief Administrative Officer

Rudra Bahadur Pachhai
Rudra Bahadur Pachhai
 Chief Administrative Officer

e-mail:dhurkotmun@gmail.com
 website:www.dhurkotmun.gov.np